ABSTRACT OF OFFERS-CONSTRUCTION 1. SOLICITATION N(q2. DATE ISSUED|3. DATE OPENED|PAGE 1 OF PAGES
DACWS57-01-B-0016 10/9/2001 12/18/2001
4. ISSUING OFFICE | CERTIFY THAT | HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT
ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.
DISTRICT ENGINEER
PORTLAND DISTRICT, CORPS OF ENGINEERS SIGNATURE DATE SIGNED
P.O. BOX 2946
PORTLAND, OR 97208-2946 {SPECIALIST'S NAME}, BID OPENING OFFICER
5. PROJECT TITLE 8. GOVERNMENT ESTIMATE 9. OFFERS
(CHECK A, B, OR C AND COMPLETE NO.1 NO.2 NO.3
D, E,ANDF.) A. OFFEROR A. OFFEROR A. OFFEROR
Willamette Temperature Control Wildish Paving Co. ASI RCC Kiewit Pacific Co.
Intake Tower Modifications A. HIRED LABOR PO Box 7428 PO Box 3127 215V Street

B. REASONABLE CONTRACT

Eugene, Oregon 97401

Buena Vista, CO 81211

Vancouver, WA 98661

B. BID SECURITY

B. BID SECURITY

B. BID SECURITY

X (WITHOUT PROFIT) Yes Yes Yes
C. REASONABLE CONTRACT C. ADDENDA ACKNOWLEDGELC. ADDENDA ACKNOWLEDGHADDENDA ACKNOWLEDGED
(INCLUDING PROFIT) Yes
6. NUMBER OF ADDENDA ISSUED 3 LB [ LB [ LB
TA.
ITEM |7B. DESCRIPTION OF OFFERED ITEM|7C. EST D. E. UNIT F. ESTIMATED |D. UNIT F. ESTIMATED |D. UNIT F. ESTIMATED [D.UNIT F. ESTIMATED
NO. QUANTITY JUNIT [PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
o001 |Mobilization and Demobilization 1 LS XXX $ 2,438,425.00 XXX $ 1,090,000.00 JXXX $ 1,150,000.00 | XXX $ 2,100,000.00
0002 |Care and Diversion of Water 1 LS XXX $ 671,452.00 XXX $ 575,000.00 XXX $ 1,350,000.00 | XXX $ 750,000.00
0003 |Concrete Cofferdam 4800 CY $ 252.06 | $ 1,209,888.00 250] $ 1,200,000.00 130] $ 624,000.00 300| $ 1,440,000.00
0004 |Temporary Trash Structure 1 LS XXX $ 102,990.00 XXX $ 28,200.00 JXXX $ 88,500.00 [XXX $ 200,000.00
0005 |Rock Excavation 1 LS XXX $ 203,959.00 XXX $ 170,000.00 XXX $  240,000.00 | XXX $ 400,000.00
Channel Maintenance, Repair and
0006 |Restoration XXX XXX XXX XXX XXX XXX XXX XXX XXX XXX
0006AA |First 50 CY 50 CY $ 58.00 | $ 2,900.00 85| $ 4,250.00 100] $ 5,000.00 50| $ 2,500.00
0006AB |Over 50 CY 25 CY $ 58.00 | $ 1,450.00 100] $ 2,500.00 100] $ 2,500.00 50| $ 1,250.00
0007 |Common Excavation 1 LS XXX $ 985,039.00 JXXX $ 1,045,000.00 JXXX $  675,000.00 | XXX $ 1,000,000.00
0008 |Demolition of Existing Structures 1 LS XXX $ 1,412,730.00 XXX $ 785,104.00 XXX $  985,000.00 | XXX $ 1,000,000.00
0009 |Removal of Existing Structures 1 LS XXX $ 25,585.00 XXX $ 43,500.00 XXX $ 55,000.00 [XXX $ 100,000.00
Diversion Tunnel Entrance Annual
0010 |Inspection 3 EA $ 5,412.00 | $ 16,236.00 5550] $ 16,650.00 7500] $ 22,500.00 10000] $ 30,000.00
0011 |Rock Slope Stabilization XXX XXX XXX XXX XXX XXX XXX XXX XXX XXX
0011AA |Mobilization and Demobilization 1 LS XXX $ 9,416.00 XXX $ 56,842.00 XXX $  250,000.00 | XXX $ 70,000.00
Specified Patterned Rock Support and
0011AB | Drainage 1 LS XXX $ 1,164,375.00 XXX $ 1,010,630.00 JXXX $ 685,000.00 | XXX $ 850,000.00
0011AC |Spot Bolts, 5 feet in length 20 EA $ 1,044.80 | $ 20,896.00 185] $ 3,700.00 175] $ 3,500.00 375| $ 7,500.00
0011AD | Spot Bolts, 10 feet in length 30 EA $ 1,429.00 | $ 42,870.00 369| $ 11,070.00 300| $ 9,000.00 750] $ 22,500.00
0011AE |Spot Bolts, 20 feet in length 25 EA $ 2,009.00 | $ 50,225.00 7371 $ 18,425.00 400| $ 10,000.00 1200| $ 30,000.00
0011AF |Local Chain Link Fabric 25 SY $ 67.40 | $ 1,685.00 271 $ 675.00 50| $ 1,250.00 100] $ 2,500.00
0011AG | Spot Horizontal Drains, 30 feet in length 10 EA $ 697.60 | $ 6,976.00 632] $ 6,320.00 675] $ 6,750.00 2200| $ 22,000.00
0012 |Concrete XXX XXX XXX XXX XXX XXX XXX XXX XXX XXX
0012AA |First 12,800 yd3 12800 |CY $ 454.60 | $ 5,818,880.00 500| $ 6,400,000.00 625] $ 8,000,000.00 800| $ 10,240,000.00




0012AB |Over 12,800 yd3 500 CY $ 23220 | $ 116,100.00 500| $ 250,000.00 975| $ 487,500.00 120] $ 60,000.00
0013 |Gates 1 LS XXX $ 1,874,324.00 XXX $ 2,333,488.00 JXXX $ 2,375,000.00 | XXX $ 600,000.00
0014 |Structural Steel and Miscellaneous Metals 1 LS XXX $ 4,325,746.00 XXX $ 833,113.00 XXX $ 1,200,000.00 | XXX $ 2,700,000.00
0015 |Road and Site Work 1 LS XXX $ 66,449.00 JXXX $ 80,316.00 XXX $ 27,500.00 | XXX $ 50,000.00
Geotechnical Instruments, Installation and
0016  |Scheduled Monitoring 1 LS XXX $ 141,849.00 JXXX $ 161,384.00 XXX $  155,000.00 | XXX $ 90,000.00
0017 |Electrical and Controls 1 LS XXX $ 965,287.00 XXX $ 667,598.00 XXX $ 705,000.00 | XXX $ 700,000.00
0018 |Gate Lifting System 1 LS XXX $ 1,444,731.00 XXX $ 1,374,176.00 JXXX $ 1,245,000.00 | XXX $ 1,500,000.00
0019 | Temporary Powerouse Water Supply 1 LS XXX $ 169,222.00 XXX $ 216,000.00 XXX $ 170,000.00 | XXX $ 125,000.00
0020 |Draw-Down Safety Measures 1 LS XXX $ 196,525.00 XXX $ 408,166.00 XXX $ 85,000.00 | XXX $ 120,000.00
0021 |Optional Flood Evacuation and Recovery XXX XXX XXX XXX XXX XXX XXX XXX XXX XXX
Optional Flood Evacuation and Recovery -
0021AA |First Year 2 EA $ 9,185.00 | $ 18,370.00 13300] $ 26,600.00 3500] $ 7,000.00 10000] $ 20,000.00
Optional Flood Evacuation and Recovery -
0021AB [Second Year 2 EA $ 9,185.00 | $ 18,370.00 13300] $ 26,600.00 17500] $ 35,000.00 10000] $ 20,000.00
Optional Flood Evacuation and Recovery -
0021AC | Third Year 2 EA $ 9,185.00 | $ 18,370.00 13300] $ 26,600.00 7500] $ 15,000.00 10000] $ 20,000.00
Drawdown, Sediment Monitoring and
0022 |Removal XXX XXX XXX XXX XXX XXX XXX XXX XXX XXX
0022AA |First 30 days 30 Per Day| $ 3,320.00 | $ 99,600.00 25325| $ 759,750.00 10000] $ 300,000.00 750] $ 22,500.00
0022AB |Over 30 days 15 Per Day| $ 2,231.00 | $ 33,465.00 15145] $ 227,175.00 18500] $ 277,500.00 350| $ 5,250.00
Additional Geotechnical Instrument
0023  |Monitoring XXX XXX XXX XXX XXX XXX XXX XXX XXX XXX
Per
0023AA |First 20 Sessions 20 Session | $ 381.00 | $ 7,620.00 3160] $ 63,200.00 100] $ 2,000.00 750] $ 15,000.00
Per
0023AB |Over 20 Sessions 10 Session | $ 380.20 | $ 3,802.00 3160] $ 31,600.00 100] $ 1,000.00 350| $ 3,500.00
0024 |Abandonment of Test Pits 400 cY $ 681.00 | $ 272,400.00 135] $ 54,000.00 225] $ 90,000.00 135] $ 54,000.00
0025  |Door and Door Hardware 1 LS XXX $ 12,021.00 JXXX $ 10,832.00 XXX $ 25,000.00 | XXX $ 10,000.00
0026 |Maintenance and Repair or Access Roads 5000 SY $ 3157 | $ 157,850.00 34] $ 170,000.00 21.5] $ 107,500.00 40] $ 200,000.00
TOTAL SCHEDULE NO. 1 $ 24,128,078.00 $ 20,188,464.00 $21,473,000.00 $ 24,583,500.00

ACCEPTANCE LIMITATION - DAYS

INFORMALITIES

NSN 7540-01-150-0981

1419-101

STANDARD FORM 1419 (10-3)




